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1. CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/M ODIFICATION OF CONTRACT J L 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0006 23-Jul-2007
6.I1SSUED BY CODE W917PM 7.ADMINISTERED BY (If other than item6) CODE
AFGHANISTAN ENGINEER DISTRICT
US ARMY CORPS OF ENGINEERS See Item 6
KABUL
APO AE 09356
8. NAME AND ADDRESSOF CONTRACTOR (No., Sreet, County, Sate and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.
W917PM-07-R-0067
x | 9B. DATED (SEE ITEM 11)
21-May-2007
10A. MOD. OF CONT RACT/ORDER NO.
10B. DATED (EE ITEM 13)
CODE [FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENT SOF SOLICITATIONS
Theabove numbered solicitation is amended as set forth in Item14. The hour and date specified for receipt of Offer |:| isextended, isnot extended.

Offer must acknowl edge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By conpleting Items 8 and 15, and returning 1 copiesofthearendment; (b) By acknowledging receipt of this amendment on each copy of the offer subnitted;
or (c) By separate|etter or tel egramwhi ch includes areferenceto the solicitation and amendment nunbers. FAILURE OF YOURACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOURAND DATE SPECIFIED MAY RESULTIN

REJXECTION OF YOUR OFFER. Ifby virtue of this amendment you desireto change an offer a ready submitted, such change may be mede by telegramor | etter,
provided each telegramor | etter mekes reference to the solicitation and this amendment, and i s received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONSOF CONTRACT SORDERS
IT MODIFIESTHE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14.

A. THISCHANGE ORDER ISISSUED PURUANT TO: (Specify authority) THE CHANGESSET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDERNO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINIST RAT IVE CHANGES (such as changesin paying
office, appropriation date, etc.) ET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSJUANT TOAUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| isnot, |:| isrequired to sign this document and return copiesto the issling office.

14. DESCRIPTION OF AMENDMENT/MODIFCATION (Organized by UCF section headings, including solicitation/contract subject matter
where feashle))

This amendment is made to clarify the discussions opened by amendment 0005 for revised proposals. This amendment makes the follow ing
changes to the solicitation:

1. Section 00150, paragraph 4 Project Schedule is amended to show performance periods for the different phases of the project as shown
in red below .

2. Section 00010 Proposal Schedule is amended to define the project phases as shown in red below . Offerors are instructed to use this
new Proposal Schedule, revised 23 July 2007, to submit your proposal.

Except as provided herein, all terms and conditions of the document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full forceand effect.
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EXCEPTION TO $ 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243




SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

REVISED PROPOSAL SCHEDULE
23 JULY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001

Design

FFP

The contractor shall perform all design for the construction (site
development/foundations) as per the scope of work herein.
FOB: Destination

NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001AA 1 Lump Sum
Design Costs
FFP

FOB: Destination

NET AMT
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AMOUNT

AMOUNT




ITEM NO
0002

ITEM NO
0002AA

ITEM NO
0002AB
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Construction
FFP
The contractor shall provide al egquipment, labor, materials and supervision to
complete the construction (site development and foundations) for the upgrading of
Camp Cunningham as per the scope of work herein.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Road Grading and Surfacing
FFP
The contractor shall perform road grading and surfacing as per the scope of work
herein.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
General rough site grading
FFP
The contractor shall perform rough site grading as per the scope of work herein.
FOB: Destination

NET AMT



ITEM NO
0002AC

ITEM NO
0002AD

ITEM NO
0002AE

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Building pad preparation

FFP
The contractor shall construct the building pad as per the scope of work herein.

FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Electrical Power
FFP

The contractor shall tie into the existing power system in accordance with the

scope of work herein.
FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Communications

FFP
The contractor shall tie into existing communications on the compound in

accordance with the scope of work herein.
FOB: Destination

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO
0002AF

ITEM NO
0002AG

ITEM NO
0003

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

Foundations

FFP

The contractor shall provide al equipment, labor, material and supervision to
construct the foundations for the buildings of the base proposal.
FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Underground Utility Corridor

FFP
The contractor shall provide al egquipment, labor, material and supervision to

construct the utility corridor as per the scope of work herein.
FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Design Billeting Buildings
FFP
The contractor shall perform design of the billeting buildings as per the scope of

work herein.
FOB: Destination

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO
0003AA

ITEM NO
0004

ITEM NO
0005

W917PM-07-R-0067-0006

Page 6 of 40
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Design Costs
FFP

FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Economic Surveillance Reports

FFP

CLIN 004 | SDELETED from the proposal schedule but contractors still have the

obligation to do this reporting as per section 00800 herein.

FOB: Destination

(Deleted do not propose)
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Construction for Billeting Buildings

FFP
The contractor shall perform construction of the billeting buildings as per the scope

of work herein.
FOB: Destination

NET AMT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0005AA

ITEM NO
0005AB

2 Each
Construct Billeting Building
FFP
The contractor shall provide al egquipment, labor, materials and supervision to
construct the billeting building as per the scope of work herein. Each building isa
single two story 80 person double occupancy billeting building constructed from
shipping containers or other modular prefabricated construction methods; includes
all amenities within building; utilities shall include power, communications and
preparation of capped stub-outs for connection of future plumbing fixtures and
future installation of water and sanitary sewer lines.
FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
3 Lump Sum

Construct Billeting Building

FFP

The contractor shall provide al equipment, labor, materials and supervision to

construct the billeting building as per the scope of work herein. (single two story

48 person double occupancy billeting building constructed from shipping

containers or other type modular prefabricated construction methods; includes all

utilities within building; utilities shall include power, communications and

preparation of capped stub-outs for connection of future plumbing fixtures and

future installation of water and sanitary sewer lines).

FOB: Destination

NET AMT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0005AC

3 Lump Sum
Construct Billeting Building
FFP
The contractor shall provide al egquipment, labor, materials and supervision to
construct the billeting building as per the scope of work herein. (single two story
48 person double occupancy billeting building constructed from shipping
containers or other type modular prefabricated construction methods; includes all
utilities within building; utilities shall include power, communications and
preparation of capped stub-outs for connection of future plumbing fixtures and
future installation of water and sanitary sewer lines).
FOB: Destination

NET AMT



ITEM NO

0006
OPTION

ITEM NO

0006AA
OPTION

ITEM NO

0006AB
OPTION
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SUPPLIES/ISERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No.1
FFP
The contractor shall provide al egquipment, labor, materials and supervision to
design and construct the facilities as per the scope of work herein. Design and
construction for two (2) each 80 person facilities within base proposal, add the
following: complete lavatories/showers/toilets, connect new water linesto new
potable water system; connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination
NET AMT
SUPPLIES/ISERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Building costs
FFP

Interior utility work.
FOB: Destination

NET AMT



ITEM NO

0007
OPTION

ITEM NO

0007AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 2
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct three (3) each 48 person facilities within base proposal, add the
following: complete lavatories/showers/toilets, connect new water linesto new
potable water system; connect new sanitary sewer linesto new holding tanks.
FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0007AB
OPTION

ITEM NO

0008
OPTION

ITEM NO

0008AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 3
FFP

W917PM-07-R-0067-0006

Contractor shall provide all equipment, labor, materials and supervision to design
and construct three (3) each 48 person facilities within base proposal, add the
following: complete lavatories/showers/toilets, connect new water linesto new
potable water system; connect new sanitary sewer lines to new holding tanks.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work.

FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0008AB
OPTION

ITEM NO

0009
OPTION

ITEM NO

0009AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 4
FFP
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Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person hilleting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Construction Costs
FFP
Site & Foundation.
FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0009AB
OPTION

ITEM NO

0010
OPTION

ITEM NO

0010AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs
FFP
FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 5
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no. 4, add the following: complete
lavatories/showers/toilets, connect new water linesto new potable water system;
connect new sanitary sewer lines to new holding tanks.
FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0010AB
OPTION

ITEM NO

0011
OPTION

ITEM NO

0011AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 6
FFP
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Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person hilleting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Construction Costs
FFP
Site & Foundation.
FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0011AB
OPTION

ITEM NO

0012
OPTION

ITEM NO

0012AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Billeting Building Costs
FFP
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 7
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.6, add the following: complete
lavatories/showerg/toilets; connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP

Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0012AB
OPTION

ITEM NO

0013
OPTION

ITEM NO

0013AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option No. 8
FFP
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Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Construction Costs
FFP
Site & Foundation.
FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0013AB
OPTION

ITEM NO

0014
OPTION

ITEM NO

0014AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Billeting Building Costs
FFP
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 9
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for al facilities within Option no. 8, add the following: complete
lavatories/showerg/toilets; connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP

Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0014AB
OPTION

ITEM NO

0015
OPTION

ITEM NO

0015AA
OPTION

W917PM-07-R-0067-0006
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum

Building Costs

FFP

Interior utility work.

FOB: Destination

NET AMT

SUPPLIES/ISERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Option No. 10

FFP
Contractor shall provide all equipment, labor, materials and supervision to design

and construct one (1) additional 80 person billeting building as described in base
proposal and elsewhere herein.
FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Construction Costs

FFP

Site and foundation.

FOB: Destination

NET AMT



ITEM NO

0015AB
OPTION

ITEM NO

0016
OPTION

ITEM NO

0016AA
OPTION
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Page 19 of 40
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Billeting Building Costs
FFP
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 11
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.10, add the following: complete
lavatories/showerg/toilets; connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum
Construction Costs
FFP

Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0016AB
OPTION

ITEM NO

0017
OPTION

ITEM NO

0017AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option No. 12
FFP

W917PM-07-R-0067-0006

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Construction Costs
FFP
Site and Foundation.
FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0017AB
OPTION

ITEM NO

0018
OPTION

ITEM NO

0018AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Billeting Building Costs
FFP
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 13
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.12, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP

Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0018AB
OPTION

ITEM NO

0019
OPTION

ITEM NO

0019AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option No. 14
FFP
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Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Construction Costs
FFP
Site and foundation.
FOB: Destination

Page 22 of 40
UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0019AB
OPTION

ITEM NO

0020
OPTION

ITEM NO

0020AA
OPTION

W917PM-07-R-0067-0006
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Billeting Building Costs
FFP
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 15
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.14, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP

Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0020AB
OPTION

ITEM NO

0021
OPTION

ITEM NO

0021AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option No. 16
FFP
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Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Construction Costs
FFP
Site and foundation.
FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0021AB
OPTION

ITEM NO

0022
OPTION

ITEM NO

0022AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Billeting Building Costs
FFP
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 17
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.16, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP

Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0022AB
OPTION

ITEM NO

0023
OPTION

ITEM NO

0023AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option NO. 18
FFP
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Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Construction Costs
FFP
Site and foundation.
FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0023AB
OPTION

ITEM NO

0024
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs

FFP

FOB: Destination

NET AMT

SUPPLIES/ISERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Option No. 19

FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.18, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.

FOB: Destination

NET AMT



ITEM NO

0024AA
OPTION

ITEM NO

0024AB
OPTION

ITEM NO

0025
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Building Costs
FFP
Interior utility work.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 20
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person hilleting building as described in base

proposal and elsewhere herein.
FOB: Destination

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0025AA
OPTION

ITEM NO

0025AB
OPTION

ITEM NO

0026
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Site and foundation.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1

Billeting Building Costs

FFP

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 21
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.20, add the following: complete
lavatories/showers/toilets, connect new water linesto new potable water system;

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

connect new sanitary sewer lines to new holding tanks.

FOB: Destination

NET AMT

W917PM-07-R-0067-0006
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0026AA
OPTION

ITEM NO

0026AB
OPTION

ITEM NO

0027
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Building Costs
FFP
Interior utility work.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 22
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person hilleting building as described in base

proposal and elsewhere herein.
FOB: Destination

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0027AA
OPTION

ITEM NO

0027AB
OPTION

ITEM NO

0028
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Site and foundation.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1

Billeting Building Costs

FFP

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 23
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.22, add the following: complete
lavatories/showers/toilets, connect new water linesto new potable water system;

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

connect new sanitary sewer lines to new holding tanks.

FOB: Destination

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0028AA
OPTION

ITEM NO

0028AB
OPTION

ITEM NO

0029
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Building Costs
FFP
Interior utility work.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 24
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person hilleting building as described in base

proposal and elsewhere herein.
FOB: Destination

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0029AA
OPTION

ITEM NO

0029AB
OPTION

ITEM NO

0030
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Site and foundation.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1

Billeting Building Costs

FFP

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 25
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no. 24, add the following: complete
lavatories/showers/toilets, connect new water linesto new potable water system;

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

connect new sanitary sewer lines to new holding tanks.

FOB: Destination

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0030AA
OPTION

ITEM NO

0030AB
OPTION

ITEM NO

0031
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Building Costs
FFP
Interior utility work
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 26
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 48 person hilleting building as described in base

proposal and elsewhere herein.
FOB: Destination

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0031AA
OPTION

ITEM NO

0031AB
OPTION

ITEM NO

0032
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Site and foundation.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1

Billeting Building Costs

FFP

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option NO. 27
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no. 26, add the following: complete
lavatories/showers/toilets, connect new water linesto new potable water system;

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

connect new sanitary sewer lines to new holding tanks.

FOB: Destination

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO SUPPLIES/SERVICES QUANTITY
0032AA 1
OPTION Construction Costs

FFP

Exterior utility costs.

FOB: Destination
ITEM NO SUPPLIES/SERVICES QUANTITY
0032AB 1
OPTION Building Costs

FFP

Interior utility costs.

FOB: Destination

Base Proposal:

Base proposal includes Phases 1, 2, and 3
(as shown on drawing A-SP01)

(a) Phase One: includes base bid item 0005AA
plus option no.1.

(b) Phase Two: includes base bid item 0005AB
plus option no. 2.

(c) Phase Three: includes base bid item 0005AC
plus option nos. 3, 26, and 27.

Option Items:

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
NET AMT
NET AMT
NET AMT
NET AMT

Option itemsinclude Phases 4, 5, and 6 (as shown on drawing A-SP01)
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AMOUNT

AMOUNT




(a) Phase Four:
includesoption nos. 4,5, 6,7, 8,9, 10, & 11.

(b) Phase Five:

includes option nos. 12, 13, 14, 15, 16, 17, 18, & 19.

(c) Phase Six:
includes option nos. 20, 21, 22, 23, 24, & 25.

NET AMT

NET AMT

NET AMT

W917PM-07-R-0067-0006
Page 37 of 40



W917PM-07-R-0067-0006
Page 38 of 40

CLAUSES INCORPORATED BY FULL TEXT

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within 120 calendar days. Delivery of added items shall continue at the same rate that like
items are called for under the contract, unless the parties otherwise agree.

(End of clause)

PROPOSAL SCHEDULE NOTES

PROPOSAL SCHEDULE NOTES
1. Offeror shall submit priceson al items.

2. Only one contract for the entire schedule will be awarded under this solicitation. This project
will be awarded as alump sum contract. This Proposal Schedule is an accounting tool for
allocating funds to applicable budget.

3. Costs associated with this project shall include design and construction costs for site,
facilities and utilities preparation but, no less than all items as shown in proposal schedule.

4. DESIGN COSTS DEFINITION: Design costs shall consist of preparation of planning and
site designs, plans, drawings, and specifications.

5. SEPARATION OF WORK: All work for Design and Construction shall be included in all
Proposal Items.

6. EVALUATION OF OPTIONS: The award will be made to the offeror whose proposal
represents the best overall value to the Government. For pricing purposes, the Government
will evaluate both the Base Proposals and Option Proposals. The Government is not
obligated to exercise the options.

7. EXERCISE OF OPTIONAL BID ITEMS: Optional bid items (if any) may, at the option of
the Government, be exercised at any time within 120 calendar days after award of Base
Proposal.

8. In accordance with FAR 36.204 "Disclosure of the magnitude of construction projects’, FAR
36.205 "Statutory Cost Limitations’, and " DFARS 252.236-7006 "Cost Limitations”, the
magnitude cost limitation for the construction part of this contract (basic and with all options
and any subsequent modifications) shall not exceed $1,500,000. In addition, the twenty
percent (20%) acquisition cost limitation as described in the Army Interim Relocatable
Building Policy, paragraph 5-2 (b)(2), is binding upon the Contractor.
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52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within 120 calendar days. Delivery of added items shall continue at the same rate that like
items are called for under the contract, unless the parties otherwise agree.

(End of clause)

SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

The following have been added by reference:

52.232-18 Availability Of Funds APR 1984
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The following have been modified:
INSTRUCTIONS TO BIDDERS

SECTION 00150

4. PROJECT SCHEDULE:

Construction:

Base Proposal Construction 180
(includes Phases One, Two and Three)

Total Design and Construction Period 290
(Base Proposal)

Options:

Refer to Section 00010 for additional description of work required for proposal options. All work within
this contract shall be completed and buildings ready for beneficial occupancy in accordance with the
following schedule:

Phase Four 120 (if awarded)
Phase Five 120 (if awarded)
Phase Six 120 (if awarded)

[Note: Contractor shall stop work 15 calendar days between each phaseto allow for personnel clearance and
removal of existing structures. Thistime has already been added into the allocated construction time for all of
the phases)



